

**Bowen Island Municipality  
BIM-RFP-PW-2008-02  
Request For Proposals  
Engineering Services for the Snug Cove Sewage Treatment Plant Upgrade**

February 26, 2008

**ADDENDUM No.1**

Issued February 26, 2008, 12:01hrs

To: all Proponents providing submissions in response to the following Request for Proposals.

**Re: RFP No. BIM-RFP-PW-2008-02  
Request For Proposal (RFP)  
Engineering Services for the Snug Cove Sewage Treatment Plant  
Upgrade**

Please review the following information before submitting your RFP package for this project. This addendum forms part of the RFP documents and is to be incorporated into these documents. The RFP document is to be amended as follows:

**Item:**

A1-1 Amend the RFP submission deadline to the following:

**16:00 hours local time on February 27<sup>th</sup>, 2008.**

This addendum is to recognize the timing conflict of local courier companies normally scheduled to arrive on Bowen Island, and at the submission destination, after the initially intended closing deadline.

Brad Hawthorn, P.Eng.  
Director of Engineering and Operations